



Mindanao Trust Fund - Reconstruction and Development Project Phase II
(MTF-RDP/2)

PROCUREMENT AND EVALUATION COMMITTEE

Request for Bids

(Local Competitive Bidding No. 02)

1. Procuring Entity

Community and Family Services International (CFSI) is the Trust Fund Recipient and, as such, the primary procuring entity for the World Bank-administered Mindanao Trust Fund – Reconstruction and Development Project Phase II (MTF-RDP/2), as well as the complementary project--Supporting Access to Basic Services and Institutional Capacity in Conflict Affected Areas of Mindanao--funded by the Spanish Agency for International Development Cooperation (MTF-RDP/2-AECID). These initiatives, known collectively as MTF-RDP/2, are in support of the implementation of the Comprehensive Agreement on the Bangsamoro (CAB). They include funds for community-managed, Socio-Economic Infrastructure (SEI).

2. Implementing Partners

CFSI, working in close collaboration with the Bangsamoro Development Agency (BDA) and the Joint Task Force on Camps Transformation (JTFCT), now requests sealed bids from eligible and qualified bidders for various Works to be implemented in areas of Maguindanao and Lanao del Sur, listed in the table below. The delivery/ construction period is in the range of thirty-five (35) to one hundred (100) Calendar Days.

2.1 Mindanao Trust Fund- Reconstruction and Development Project Phase II (MTF-RDP/2)

SP Code	LOCATION	NATURE OF WORKS	Budget Allocation (in ₱)	CONTRACT DURATION (in Calendar Days)
	Barangay, Municipality, Province, Camp			
CBU-SEI-01	Barangay Sawir, Munai, Lanao del Sur, <i>Camp Bushra</i>	Construction of Hanging Bridge with 200-Meters Pathway	7.00 M	90 Days
*CBI-SEI-01	Barangay Barit, Balindong, Lanao del Sur, <i>Camp Bilal</i>	Construction of 1.013KM Concrete Pathway	7.00 M	90 Days
CRA-CDD – 01	Barangay Dungguan, Datu Montawal, Maguindanao, <i>Camp Rajamuda</i>	Construction of Solar-Power Water System Level 2	1.50 M	75 Days
CRA-CDD-02	Barangay Buliok, Pikit, North Cotabato, <i>Camp Rajamuda</i>	Construction of Solar-Power Water System, Level 2	1.50 M	75 Days
CAB-CDD-01	Barangay Nituan, Parang, Maguindanao, <i>Camp Abubakar</i>	Construction of Water System, Level 2	1.50 M	70 Days
CAB-CDD-02	Barangay Mataya, Buldon, Maguindanao, <i>Camp Abubakar</i>	Construction of Warehouse with Solar Dryer	1.50 M	70 Days

Note: CBI-SEI-01 is being bid out anew after failure of bidding under LCB No. 1

SP Code	LOCATION	NATURE OF WORKS	Budget Allocation (in ₱)	CONTRACT DURATION (in Calendar Days)
	Barangay, Municipality, Province			
CBA-CDD-01	Barangay Kinebaka, DOS, Maguindanao, <i>Camp Badre</i>	Construction of Five (5) Solar Dyers	1.50 M	35 Days
CBA-CDD-02	Barangay Datalpandan, Guindulungan, Maguindanao, <i>Camp Badre</i>	Construction of Water System, Level 2	1.50 M	50 Days
CBI-CDD-01	Barangay Malimono, Marawi City, <i>Camp Bilal</i>	Construction of Warehouse with Solar Dryer	1.50 M	80 Days
CBI-CDD-02	Barangay Balintad, Madamba, Lanao del Sur, <i>Camp Bilal</i>	Construction of Concrete Tire Path	1.50 M	60 Days
CBU-CDD-01	Barangay Wago, Lumbayanague, Lanao del Sur, <i>Camp Bushra</i>	Construction of Water System, Level 2	1.50 M	60 Days
CBU-CDD-02	Barangay Bualan, Lumbayanague, Lanao del Sur, <i>Camp Bushra</i>	Construction of Water System, Level 2	1.50 M	60 Days
COM-CDD-01	Barangay Saniag, Ampatuan, Maguindanao, <i>Camp Omar</i>	Construction of Water System, Level 2	1.50 M	80 Days
COM-CDD-02	Barangay Tuayan, Datu Hoffer, Maguindanao, <i>Camp Omar</i>	Construction of Warehouse and Solar Dryer	1.50 M	80 Days

2.2 Supporting Access to Basic Services and Building Institutional Capacity in Conflict – Affected Communities in Mindanao (MTF-RDP/2 – AECID)

SP Code	LOCATION	NATURE OF WORKS	Budget Allocation (in ₱)	CONTRACT DURATION (in Calendar Days)
	Barangay, Municipality, Province, Camp			
*CAB-SEI-02	Barangay Tabuan, Kapatagan, Lanao del Sur, <i>Camp Abubakar</i>	Construction of 1.10 KM, One-Lane Concrete Road	5.00 M	100 Days
CBU – SEI 02	Barangay Lalapung, Lumbatan, Lanao del Sur, <i>Camp Bushra</i>	Construction of Warehouse with Solar Dryer with Post-Harvest Equipment and Concrete Pathway	5.00 M	90 Days
CBI-SEI 02	Barangay Tamparan, Munai, Lanao del Sur, <i>Camp Bilal</i>	Construction of Tamparan Agricultural Facility	5.00 M	90 Days

Note: CAB-SEI-02 is being bid out anew after failure of bidding under LCB No. 1

3. Procurement Method

Bidding will be conducted through the Local Competitive Bidding (LCB) method and is open to all interested bidders from the project areas or their vicinity, and other eligible bidders as defined in the Bidding Documents.

Interested eligible bidders can obtain further information from the Chairperson of the Joint Procurement and Evaluation Committee (JPEC) and inspect the Bidding Documents at the addresses given at the bottom of this announcement.

4. Bidders General Qualifications

Qualifications requirements include: legal registration as a business entity, accreditation with the Philippine Contractors Accreditation Board (PCAB), experience in the same or similar project, and clear financial capacity to undertake the Works. Specific requirements are contained/specified in the Bidding Documents.

5. Issuance Bid Documents

A complete set of Bidding Documents in English may be purchased by interested bidders from 18 September 2018 to 03 October 2018 upon submission of a written intent/application to either of the addresses below and upon remittance of a non-refundable fund contribution in the amount of Four Thousand (P4,000.00) Pesos in Philippine currency, in the form of cash. This contribution is to cover documentation expenses related to the bidding. The Bidding Documents will be available for pick up at the same addresses by the prospective bidder or its authorized representative.

6. Pre-Bid Conferences

Pre-Bid Conferences will be conducted at 2:00 PM on 20 September 2018 at CFSI Operations Center, 21 Rosales Street, Cotabato City and at 2:00 PM on 21 September 2018 at Celadon Pensionne House, Pala-o, Iligan City.

7. Deadline of Bids Submission

Bids shall be submitted on or before 5:00PM of 05 October 2018, either at CFSI Operations Center, No. 21 Rosales Street, Cotabato City or at CFSI Sub-Office Iligan, No. 35 Picardal Street, Mahayahay, Iligan City.

Late bids will be rejected.

8. Bids Opening

Bids for sub-projects under Camps Abubakar, Rajamuda, Badre and Omar shall be opened physically in the presence of the bidders or their authorized representatives who choose to attend at 9:00AM on 08 October 2018 at the CFSI Operations Center, No. 21 Rosales Street, Cotabato City.

Bids for sub-projects under Camps Bushra and Bilal shall be opened physically in the presence of the bidders or their authorized representatives who choose to attend at 1:00PM on 09 October 2018 at Celadon Pensionne House, Pala-o, Iligan City

9. Bid Security

All bids shall be accompanied by a *bid security* in the form of a bank guarantee in the amount equal to 2.5% of the sub-project budget allocation, or alternately, in the form of *cash or Bank Manager's/Bank Cashier's check* in the amount equal to 2.0% of the sub-project budget allocation.

Bid-Securing Declarations, Personal or Company Checks, and other forms of security shall be rejected.

10. Office Addresses and Office Hours

The addresses referred to above are:

CHAIRPERSON

Joint Procurement and Evaluation Committee

CFSI Operations Center

No. 21 Rosales Street, Rosary Heights VI

Cotabato City

Telephone no.: (064) 421-8720

E-mail address: mtf-rdp2proc@cfsi.ph

CHAIRPERSON

Joint Procurement and Evaluation Committee

CFSI Sub-Office Iligan City

No. 35 Picardal Street, Mahayahay

Iligan City

Telephone no.: (063) 223-2672

E-mail address: mtf-rdp2proc@cfsi.ph

Office hours at both locations:

08:00 to 12:00, and 13:00 to 17:00, Mondays to Fridays